

Project Proposal & Scope of Work

Northbrook Builders · Proposal #NB-2026-0184 · Prepared 2026

GENERATED DOCUMENT

Sanitized example · dummy data

Prepared for

Acme Holdings LLC (sample)
1420 Harbor Blvd, Suite 200
Anytown, CA 90000
attn: Facilities Director

Project

Tenant improvement — 6,800 sf
Commercial build-out
Est. duration: 14 weeks
Design-build delivery

Scope summary

Furnish all labor, materials, and supervision for the interior build-out of the leased commercial suite, including demolition, framing, MEP rough-in, finishes, and final inspections. Work performed to approved drawings and applicable code. Schedule and milestone billing per the table below. Allowances noted where selections are pending.

Phase	Scope	Allowance
01 Demolition & prep	Selective demo, haul-off, protection	\$ 18,500
02 Framing & drywall	Metal stud, insulation, hang & finish	\$ 62,000
03 MEP rough-in	Electrical, plumbing, HVAC distribution	\$ 94,000
04 Finishes	Flooring, paint, millwork, ceilings	\$ 71,500
05 Fixtures & final	Lighting, fixtures, punch, inspections	\$ 39,000

Estimated total (allowance basis) **\$ 285,000**

Terms, Schedule & Acceptance

Northbrook Builders · Proposal #NB-2026-0184

GENERATED DOCUMENT

Sanitized example · dummy data

Schedule

Mobilization within 10 business days of executed agreement and permit issuance.

Substantial completion targeted at 14 weeks, weather and inspections permitting.

Billing

Progress billing by completed phase, net-15. 10% retention released at final sign-off.

Allowance reconciliation at closeout against actual selected materials.

Warranty

One-year workmanship warranty from substantial completion.

Manufacturer warranties pass through on installed products.

Exclusions

Permit/agency fees, hazardous-material abatement, off-hours work unless noted.

Owner-furnished items and FF&E install unless added by change order.

Acceptance

Signature
Client (sample)

Signature
Northbrook Builders